
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/02/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 2250-02-016, ETC.
Project STP 2014(661), ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2014(661)          CONTROL: 2250-02-016                   
               COUNTY:  DENTON                                                        
               LETTING: 05/07/2014                                                    
               REFERENCE NO: 0502                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: E through H                                        
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes outlined below.                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        General Notes:                                                                
          Sheet E: Added surface finish.                                              
          Sheet G: Clarify time requirements on different types of full depth         
                   repair.                                                            
        Sheets E - G information may have shifted due to the changes above.           
        Sheet H is added.                                                             
        Plan Set:                                                                     
          The following sheets are replaced:                                          
          6A, 6B, 6C, 6D                                                              
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SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas 
utilized and operated by the contractor.  These areas include, though are not limited to, areas 
used for field offices, equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
operating the project within the requirements of the CGP for discharging storm water from the 
subject project and to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas 
have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt 
plants.  These areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
adhering to all requirements of the permit for discharging storm water from the areas under their 
operational control.  Perform regular inspections, prepare a written report of deficiencies, and 
repair deficiencies within the time frame set forth by the permit.  File a Notice of Termination 
with TCEQ upon completion of the project when the exposed areas have been stabilized with a 
vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as 
required by daily construction practices, within the time frame set forth by the permit.     
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SPECIFICATION DATA 
 

Table 1:  Soil Constants Requirements 

Item Description 
Plasticity Index Note 

Max Min  

132 Embk (DENS CONT) 
(Type C)     20 8 1 

 
Note 1:  Material excavated from the project must meet the PI requirements when used in the 
top 10 feet of embankment that supports the pavement structure or other locations shown in the 
plans. Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project. 
 
  

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 
162 Block Sod N/A N/A N/A 457 SY 

   166 * Fertilizer (12-6-6) N/A 850 Lb/Ac 0.04 Ton 
168 Vegetative Watering (Warm)**  N/A 12 MG/Ac/Day 68 MG 

3267 Hot Mix Asphalt (Ty B) 4” 110 Lbs/SY/In 1589 Ton 
0B* For contractor’s information only 
**Adjust for actual field conditions/temperatures as necessary.  See Vegetation 
Establishment Plan Sheet for estimated daily rates. 
Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted) 

(2) Asphalt weight based on 110 Lbs/SY/In 
(3) Subgrade weight based on 1.4 Ton/CY (dry-compacted)  

 

 
 

GENERAL 
 
 
Access will be provided to all business and residences at all times.  Where turning radii are 
limited during phased construction at intersections, provide all weather surfaces such as RAP or 
base in turning movements to accommodate and to protect the traffic from edge drop-offs. 
Materials, labor, maintenance and removal for these temporary accesses and radii will not be 
paid for directly but will be considered subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
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The disturbed area for this project, as shown on the plans is < 1.0 acre.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL 
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or Construction Site Notice) to the engineer, for any PSL located in the project 
limits or within 1 mile of the project limits. Follow the directives and adhere to all requirements 
set forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General 
Permit (TPDES, CGP). 
 
This project required no coordination with environmental resources agencies.  There is a high 
probability that an environmentally sensitive area could be encountered on the contractor 
designated Project-Specific Locations (PSL) for this project (haul roads, equipment staging 
areas, borrow pits, disposal sites, field offices, storage areas, parking areas, etc.).  Item 7.19.F, 
“Project-Specific Locations”, will provide a listing of regulatory agencies that may need to be 
contacted regarding this project.  
Leave all right of way areas undisturbed until actual construction is to be performed in said 
areas. 
 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a 
minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT 
Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 hours in advance of 
excavation.  If city or town owned irrigation facilities are present, call the appropriate department 
of the local city or town a minimum of 48 hours in advance of excavation.  The Contractor is 
liable for all damages incurred to the above mentioned utilities when working without having the 
utilities located prior to excavation. 
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Provide the engineer with a daily work schedule of planned work to notify him or her of planned 
work for the upcoming week. 
 
Submit pre-letting questions, by email to all the following: 
 
Email:  Nancy.Cline@txdot.gov 
Jeffrey.Bush@txdot.gov 
Tina.Massey@txdot.gov 
 
 

mailto:Nancy.Cline@txdot.govJeffrey.Bush@txdot.govTina.Massey@txdot.gov
mailto:Nancy.Cline@txdot.govJeffrey.Bush@txdot.govTina.Massey@txdot.gov
mailto:Nancy.Cline@txdot.govJeffrey.Bush@txdot.govTina.Massey@txdot.gov
mailto:Nancy.Cline@txdot.govJeffrey.Bush@txdot.govTina.Massey@txdot.gov
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The answers will be submitted in the same format that they are received.  A file containing these 
questions and answers will be available for review at the area engineer’s office located at 2624 
W. PRAIRIE, DENTON, TX, 76201. 
 
An electronic file containing answered pre-letting questions and other project related design 
information will be placed in the following FTP site periodically: (please note that the design 
information is for contractor information only). 
 
FTP Username: dal-denton-ro 
FTP password: aRRyTE9z 
Access: Read-Only 
 
To Access do the following: 
 
Go to ftp://ftp.dot.state.tx.tx.us 
Click Page>Open FTP site in Windows Explorer 
Click File>Login As 
Enter the information above and click “Log On”. 
 
All files in the FTP site are subject to the License Agreement shown on the FTP site screen: 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to commencing 
work. 
 
 
Item 8:          Prosecution and Progress 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
Item 104: 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
 
 
Item 105: 
Take possession of recycled asphalt pavement from the project and recycle the material. 
 
Properly dispose of unsalvageable material at your own expense. 
 
 
Item 132:          Embankment  
Excavated material from the project site has not been determined to be suitable for 
embankment.  The bidder assumes all risk for the use of excavated materials for embankment 
and is expected to meet all material requirements for embankment regardless of the source. 
 
Do not use shaley clays in embankment unless approved in writing. 
 
 
Item 134: 
Start backfilling pavement edges as soon as possible after the surface course is started. 
 

ftp://ftp.dot.state.tx.tx.us/
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Backfill and compact the pavement edges to produce a smooth surface adjacent to the 
pavement with no vertical edges. 
 
Use Type “A” material to backfill pavement edges as shown in plans.  Type “A” material shall 
consist of suitable material that when compacted will support the pavement edge.   
 
Blade the existing vegetation into a neat wind-row prior to overlay.   After placing Ty A backfill, 
the material from the wind-row shall be replaced on the completed slopes.  Emulsion shall be 
placed at a 50/50 solution of water to emulsion over disturbed area.  Emulsion rate=0.15 Gal/SY 
residual.  This work, materials and equipment shall be subsidiary to Item 134.  
 
Item 361:          Full-Depth Repair of Concrete Pavement 
The contractor shall lay out the concrete pavement repair areas at least three business working 
days in advance of saw cutting.  Notify the designated TxDOT representative in advance of the 
layout so the representative can approve the repair limits.  The contractor shall notify the Area 
Engineer if there are existing signal loop detectors in the vicinity of the proposed pavement 
repair at least three business working days in advance of saw-cutting. 
 
Provide Class HES concrete designed to attain a minimum average flexural strength of 255 psi 
or a minimum average compressive strength of 1,800 psi within the allowed lane closure times. 
 
Permanent pavement markings which are removed during the removal of the existing concrete 
pavement for the Full Depth Repair are to be replaced as directed by the Engineer.  These 
pavement markings will not be paid for directly, but will be considered subsidiary to this bid item. 
 
Permanent pavement markings which are removed for the Pavement Repair and Subgrade 
Rework Base Areas, are to be replaced as directed by the Engineer.  These pavement markings 
will be paid for per the pertinent bid items. 
 
Use Class 4 Joint Sealant that meets the requirements of Departmental Materials Specifications 
DMS-6310. 
 
The Contractor shall match the existing surface finish, unless otherwise directed by the 
Engineer. 
 
 
Item 421: 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates will be 
provided by the Engineer. 
 
 
Item 502:          Barricades, Signs, and Traffic Handling 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
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Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and 
dispose of this material when work resumes.  Backfilling pavement edges, and the materials 
required for the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
Do not operate or park any equipment/machinery closer than 30 feet from the traveled roadway 
after sunset unless authorized by the engineer.   
 
Provide shadow vehicles equipped with truck mounted attenuators as shown on the traffic 
control plan. 
 
Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in duration 
may be modified by the Engineer. 
 
For the Full Depth Repair, on main lanes where subgrade rework is not required, the maximum 
duration of any single through lane closure at any specific location is 72 hours. 
 
For the Full Depth Repair, on any ramp or connector lane, the maximum duration of closure is 
21 hours and shall be open to traffic by 6:00 a.m. on the day following the initial closure.  No 
more than one lane on a ramp or one lane on a connector can be closed at any time. 
 
For the Full Depth Repair, where subgrade rework is required, the maximum duration of any 
single through lane closure at any specific location is two weeks. 
 
The contractor will be required to provide two changeable message signs (CMS) for the project. 
 
The contractor will be required to provide one changeable message sign (CMS) two working 
days in advance of any ramp closure and the CMS will be required for the duration of the 
closure. 
 
The contractor will be required to provide one changeable message sign (CMS) two working 
days in advance of any initial lane closure for any direction notifying the public of the future 
work.  This initial CMS will be placed prior to the first section and direction to be repaired.  The 
CMS shall be moved daily to a logical location to notify of subsequent repairs.  The two day 
notice may not be required on subsequent repairs in the same direction if the contractor 



CSJ:2250-02-016,ETC.  Sheet      
 
County: Denton    
 
Highway: Loop 288 
 

                                                   General Notes Sheet G          

progresses work with consistently.  The CMS shall remain in use on the roadway when the 
contractor is not working on the roadbed for less than four days giving note of future work.  
 
Locations of CMS and messages will be subject to the approval of the Engineer. 
 
Schedule work so that concrete placement follows full-depth saw cutting by no more than two 
days. 
 
Provide a schematic sketch depicting the anticipated lengths and durations of each closure 
showing how the work is to be scheduled and progressed for approval by the Engineer a 
minimum of three working days in advance of work.  The Engineer may agree to wave this 
requirement after a good working routine is established. 
 
Work on one side of the roadbed at a time at any location unless otherwise approved by the 
Engineer. 
 
 
Item 666:           Reflectorized Pavement Markings 
Provide Type III Glass Beads that meet the requirements of Departmental Materials 
Specifications DMS-8290. 
 
Item 672;         Raised Pavement Markers 
Use white adhesive on concrete pavements. 
 
 
Item 1122:    
Take all practicable precautions to prevent debris from being discharged into the Waters of 
Texas or a designated wetland.  Install Best Management Practices before demolition begins 
and maintain them during the demolition.  Remove any debris or construction material that 
escapes containment devices and are discharged into the restricted areas, before the next rain 
event or within 24 hours of the discharge. 
 
 
Item 3267: 
Tack Coat is required. 
 
Design for a target Laboratory-molded density of 97.0% when using the Texas Gyratory 
Compactor (TGC) (Tex-204-F, Part I). 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B.   
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer may 
require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
 
Item 8251:  
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Furnish a double-drop system of Type II and Type III drop-on glass beads in accordance with 
8251.2.C.   
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